

**The City of York
Pennsylvania**

The Honorable Michael R. Helfrich, Mayor



Redevelopment Authority of

The City of York

101 South George Street
York, PA 17401

All bids shall be submitted in a **sealed** envelope, **clearly** labeled as containing a bid as well as the name and the address of the subject property. Bids shall be submitted in person or by mail as follows and must be received before the date and time of bid opening.

Location of Office

City of York - RDA
101 S George Street
York, PA 17401
717-849-2264

Monday December 19, 2022 at 4:00pm

Date Bid Due

PROPOSAL for Demolition of the following property per specifications dated November 2022

Redevelopment Authority of the City of York

Wallace & Court Demo Projects

York, PA

Bid submitted by (print company name) _____

Representative signature _____

Title of representative _____ Date submitted _____

TOTAL BASE BID \$ _____

_____ and /100 Dollars



Department of Environmental Protection; Solid Waste Management Regulations

Designated Landfill, Name/# _____

Disposal site Location, Name/# _____

Hauling contractor, Name/# _____

The Redevelopment Authority of the City of York reserves the right to accept or reject any or all bids submitted or to waive any irregularity in the bid documents. The Redevelopment Authority may award contracts to any bidder including the base bid amount and any individual or aggregate amount of all alternate bids received.

Contractors must honor bid quotation price for a minimum period of 60 days from the date of the bid opening, for the purpose of reviewing the bids and investigating the qualifications of the bidder prior to awarding of the contract by the Redevelopment Authority of the City of York.

The Redevelopment Authority of the City of York, in partnership with the York County Landbank Authority seeks proposals to demolish the following structures:

- 725 & 727 South Court Street, York City,
 - o 725 S Court Parcel ID: 01-008-03-0042.00-00000
 - o 727 S Court Parcel ID: 01-008-03-0043.00-00000

- 450, 452 & 454 Wallace Street, York City,
 - o 450 Wallace St Parcel ID: 07-133-03-0019.00-00000
 - o 452 Wallace St Parcel ID: 07-133-03-0020.00-00000
 - o 454 Wallace St Parcel ID: 07-133-03-0021.00-00000

CONTENTS

BONDING	1
GENERAL CONDITIONS	2-4
DIVISION ONE: GENERAL CONDITIONS FOR DEMOLITION	5-9
DIVISION TWO; SITE WORK GENERAL	10-11
DIVISION TWO; SITE WORK SPECIFIC	12

CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL REQUIRED PERMITS, AS WELL AS NOTIFICATIONS TO AND INSPECTIONS OF REGULATING AGENCIES. **NOTE THAT PaDEP ASBESTOS REGULATION (40 CFR 61.141) DEFINES THIS PROJECT AS AN “INSTALLATION” SINCE THE STRUCTURES ARE CONNECTED AND SHARE A COMMON OWNER (THE RDA).**

The Redevelopment Authority of the City of York reserves the right, which is understood and agreed to by all bidders, to accept or reject any or all bids and to waive any irregularities.

November 30, 2022

BONDING REQUIREMENTS

Contractor to supply one of the following financial assurances at the time of submission of bid. The financial assurance shall be submitted enclosed with the bid and shall be considered a necessary bid document. Failure to provide the financial assurance with the bid will render the bid null and void.

1. BID BOND: Secure and post a bid bond in the amount of 10% of the contract base bid. The bid bond shall be on a form acceptable to the City of York, and the company issuing the bond shall appear on the U.S. Treasury list of approved sureties. The bid bond shall be made out to both the client and the City of York as co-beneficiaries.

OR

2. Certified check: Submit a certified check in the amount of 10% of the contract base bid, made payable to both the client and the City of York.

Contractor awarded the bid shall submit one of the following performance assurances at time of contract execution. Contract will not be executed without performance surety. **Failure to provide performance assurances and execute contract within twenty days of notification of contract award shall result in forfeiture of funds submitted as financial assurance.**

1. Performance Bond: Contractor shall secure and post-performance and labor and material payment bonds, each in the amount of 100% of the contract price. The surety company issuing these bonds shall appear on the U.S. Treasury of approved sureties. Bonds are to be effective for term of construction, and one calendar year beyond date of final payment. Both the performance bond, and the labor and material bond shall be issued to the client and the City of York as co-beneficiaries.

OR

2. Irrevocable letter of credit: Contractor may submit an irrevocable letter of credit from a local lending institution made payable to both the client and the City of York in the amount of 100% of the contract price. The letter shall be valid for term of construction and one calendar year beyond date of final payment.

NO OTHER FINANCIAL OR PERFORMANCE ASSURANCES WILL BE ACCEPTED.

A. INSURANCE - CONTRACTOR'S REQUIRED INSURANCE COVERAGE TO BE PROVIDED

The limits of liability insurance required for this job by the contractor. Contractor to provide the following coverage's for not less than the following amounts or greater where required by Laws and Regulations:

1. Amounts of Worker's Compensation, etc.:
 - a. State: Statutory
 - b. Applicable Federal Statutory
 - c. Employer's Liability:

Each Accident	\$ 100,000
Disease - Aggregate Policy Limit	\$ 500,000
Disease - Each Employee	\$ 100,000

NOTE: The Contractor shall carry or require that there be carried Workmen's Compensation insurance for all employees and those of the subcontractors engaged in work at the site, in accordance with State and Territorial Workmen's Compensation Laws. Certificates of insurance and Workmen's Compensation insurance must be furnished to the City of York before work can be started on job.

2. Amounts of Contractor's General Liability Insurance, which shall also include premises and operations, completed operations, product liability, and contractual liability coverages:
 - a. General Aggregate
(Except Products - Completed Operations) \$1,000,000
 - b. Products - Completed Operations Aggregate \$1,000,000
 - c. Personal and Advertising Injury
(Per Person/Organization) \$1,000,000
 - d. Each Occurrence
(Bodily Injury and Property Damage) \$1,000,000
 - e. Property Damage liability insurance will provide Explosion, collapse and Underground (XCU) coverages in the amount of \$1,000,000.

3. Automobile Liability (owned, hired and non-owned):

a. Bodily Injury:

\$1,000,000	Each Person
\$1,000,000	Each Accident

b. Property Damage:

\$1,000,000	Each Accident
or	

Combined Single Limit (Bodily Injury and Property Damage):

\$1,000,000	Each Accident
-------------	---------------

4. Additional Insured:

The following persons or entities shall be included as additional insured on all liability policies, except Worker's Compensation and Employer's Liability coverages:

Owner

Redevelopment Authority of the
City of York, Pennsylvania
101 South George Street
York, PA 17401

5. Valid certificates of insurance for the above identifying the specific project must be submitted to Department of Community Development before any site work may commence.

B. BID BOND

Bonding is required on this job. See bonding requirements.

C. LIQUIDATED DAMAGES

Since it is impossible to assess accurately the damage which may be caused by delay by the contractor in completing the work required by the contractor; and since actual damages may be great owing to obligations undertaken by the Agency with respect to the Project Area; the parties have agreed upon the sum of **\$100.00 per day** as liquidated damages for which the contractor and his sureties shall be liable to be paid by the contractor to the Local Public Agency for each calendar day beyond the date stipulated for completion.

DIVISION ONE: GENERAL CONDITIONS FOR DEMOLITION AND SITE CLEARANCE

A. **REMOVAL OF DEBRIS, CLEANING, ETC.**

- 1) All rubbish and debris found on the site of Demolition Area at the start of the work as well as that resulting from the demolition activities or deposited on the site by others during the duration of the contract shall be removed and legally disposed of by the contractor, who shall keep the Project Area and public-rights-of-way reasonably clear at all times.
- 2) Upon completion of the work, the contractor shall remove all temporary construction, equipment, salvaged materials, trash and debris of all kinds, leaving the entire Project Area in a neat condition.
- 3) With the consent of the Redevelopment Authority, the Contractor may use suitable debris for specified fill. Perishable or organic materials must not become a part of any fill placed or left on the site.

B. **DUMPING AND FEES**

- 1) The Demolition Contractor will comply with the Pennsylvania Solid Waste Management Act No. 241, Section 7.a., Chapter 75 of the Department of Environmental Protection Regulations. All demolition rubble shall be hauled to the approved landfill specified in your bidding documents. Temporary storage of rubble on the contractor's private site, or elsewhere, is not permitted.
- 2) Final payment for the work may be withheld until disposal of all debris is fully documented. Contractor must provide receipts or weighbills showing proper disposal of all materials.

C. **FINAL GRADING AND SEEDING**

Contractor shall demolish and remove all walls and foundations a minimum of 3'-0 below finish grade. Upon demolition and removal of remainder of building, and after attention to basement floors and adjoining structure walls per specifications, Contractor shall backfill and grade with a finish course of 6" thickness of earth fill, not including sand or clay. Refer to site specifications.

D. **SEEDING**

- 1) Contractor shall backfill and grade with a 8" thick finish course of clean topsoil consisting of friable soil of loamy character, containing an amount of organic matter normal to the region, capable of sustaining healthy plant life, free from sub-soils, roots, and other deleterious matter. Final fill shall not include sand, rock, or clay. Refer to subject site specifications.

- 2) The final grade shall be completed and raked even to permit the mowing with a Reel Type Mower. Surface is to be graded to allow for water runoff to existing public right-of-ways.
- 3) The entire disturbed area will be tilled and sown with a mixture of 50/50 annual rye and tall fescue grass seed at a rate of twenty (2) pounds per square yard, and promptly mulched with straw at the rate of one (1) pound per square yard.
- 4) The demolition contractor is responsible for watering and early maintenance necessary to assure germination and growth of the lawn areas.

E. **WAGE RATE REQUIREMENTS**

Davis-Bacon does **not** apply unless we specifically state otherwise for a particular case.

This project **DOES** require Pennsylvania prevailing wage rates under Serial Number 22-06563. Certified payroll reports **MUST** be provided. Wage rates are attached to this document.

F. **TIME**

- 1) Contractor shall begin work as soon as reasonably possible after being notified by the Redevelopment Authority of the City of York to proceed with the work.
- 2) All work shall be fully completed within thirty (30) calendar days from the date the successful Contractor has been notified by the city to proceed with the work, for each of the properties awarded. Any workdays lost by the contractor because of inclement weather, or for any other reason beyond his control may be additional to this completion deadline.
- 3) A request for an extension of time must be submitted in writing to the RDA and approved by owner **BEFORE** any then current completion date stated on the proceed order or subsequent change orders and extension requested.

G. **RELATED CONDITIONS**

- 1) Documents affecting the contractor for this work include, but are not necessarily limited to, The City of York, Bureau of Housing Services, General Conditions of Contract, supplementary Contract Conditions, Performance Specifications and Sections in Division 2 of the subject site specifications.
- 2) The Contractor is responsible to assure that all work performed follows current building codes, local ordinances, and all government regulations applicable to the work.

H. **QUALITY ASSURANCE**

- 1) Use adequate numbers of skilled workmen who are thoroughly trained and experienced in the necessary crafts and who are completely familiar with the specified requirements and the methods needed for proper performance of the work of these Specifications.
- 2) Provide all of the necessary tools and equipment of sufficient capacity to expedite timely and satisfactory completion of the work.
- 3) Craftsmen and operators may be requested to document experience or certification in the work being performed.
- 4) Work may be stopped if any portion of the work is found to be in disagreement with specifications, non-compliant with building codes, or in violation of state regulations and/or local ordinances. The contractor will be responsible for all costs associated with such work stoppage.

I. **BUILDING DEMOLITION**

PART 1 - GENERAL

1.1. Work included:

- A) Demolish and remove from the site all structural components of the subject property except for those items so indicated on the specifications to remain.

1.2 Surface conditions:

- A. Examine the areas and conditions under which work of these specifications will be performed. Correct conditions detrimental to timely and proper completion of the Work. Do not proceed until unsatisfactory conditions are corrected.

1.2 Demolition:

A. General:

1. Prior to start of demolition, carefully study these specifications as well as the current York City Building Codes; notify the RDA representative of any discrepancies between these specifications and the Codes.
2. The Contractor is responsible for obtaining and maintaining all necessary permits for the work as well as regulation instructions from the proper regulating agencies.
3. In company with the RDA representative on request, visit the site and verify the extent of demolition to be performed under this Contract.
4. During site visit with RDA representative, outline procedures to safely

disconnect demolition structure from any adjoining structures and protect any nearby structures from potential damage during demolition.

5. Structural support as well as weather proofing of adjoining structures or securing opened areas is fully the responsibility of the contractor.
6. Review specifications concerning party wall treatment for adjoining structures.
7. Shut off, cap, and otherwise protect existing public utility lines in accordance with the requirements of the public agency or utility having jurisdiction, as well as in compliance with city codes.
 - a) Contractor shall provide written verification of proper termination of all utilities to RDA.
8. Use means necessary to prevent dust and debris becoming a nuisance to the public, to neighbors, and to other work being performed on or near the site.
9. Provide fencing, barricades, warning devices and/or flaggers to adequately protect the work site and prevent unauthorized entry to the work areas. Maintain same at all times until final completion and acceptance by owners.
10. All demolished materials and salvage shall be considered the property of the contractor upon commencement of the work and shall be completely removed from the site along with tools and equipment upon completion of the work.

1.4

Notifications:

- A. Notify regulating agencies as required. i.e.: D.E.P.
The York District D.E.P. office may be contacted at (717) 771-4481.
Harrisburg office is (717) 705-4702
- B. Notify the RDA Representatives two business days prior to:
 1. Disconnection of utilities.
 2. Separation of adjoining structures.
 3. Starting demolition.
 4. Final debris removal
 5. Backfilling of basements
 6. Final grading and seeding.
- C. Notify the RDA Representative, immediately upon discovery of any

differing site condition or occurrence that may impede the progress of the work or cause additional cost to the owner.

1.5.

Procedures:

- A. The subject properties will be carefully disconnected from adjoining structures by hand before large equipment is utilized for demolition.
- B. Adjoining structures will be fully protected as demolition progresses. The contractor is responsible to provide all shoring and structural support necessary to protect and preserve adjacent property.
- C. Completely remove all above and below ground construction and utility installations of any kind to a minimum depth of three (3) feet below the ground surface.
- D. ALL footings and foundations will be removed completely. The basement floors will be broken up to permit proper drainage.
- E. All rocks, concrete, or masonry larger than 8" x 8" x 8" as well as any roots, rubbish, or debris shall be removed from the basement or cavity before backfill may begin.
- F. The contractor will notify the RDA 48 hours in advance to inspect the site as work progresses and obtain approvals before any work is covered.
- G. Contractor must take interior and exterior photographs of the property prior to demolition as well as exterior photographs of the adjoining properties prior to demolition.

DIVISION TWO; SITE WORK GENERAL

- G2.A.1 General: The General Conditions and Division One General Requirements shall apply to this section of the specifications.
- G2.A.2 The contractor shall notify all adjoining property owners in writing ten (10) days before work commences. Verification of notification shall be given to the RDA, prior to starting demolition.
- G2.A.3 The contractor is responsible to correct any damages to adjoining and adjacent buildings or properties caused by the demolition of these structures. Contractors are required to document existing conditions of adjoining properties prior to commencement of any work.
- G2.A.4 Any reference to homeowner in these contracts refers to the RDA or nearby property owner AND tenants.
- G2.B. DEMOLITION
- G.2.B.1 The contractor is responsible for obtaining all permits and regulation instructions from proper authorities, as well as complying with all codes and ordinances.
- G.2.B.2 Contractor shall remove and seal all utility hook-ups and make sure utilities have ceased supplying these hook-ups. Contractor shall provide written verification that all utilities have been properly terminated and safely sealed as per utility regulations to the RDA prior to starting demolition.
- G.2.B.3 The contractor shall remove the structures and all component parts thereof, including footings and foundation walls, to a minimum depth of three (3) feet below ground surface. Remove and dispose of all masonry, lumber, pipe and all other materials such as debris, rubbish, brush and trees.
- G.2.B.4 Contractor shall break up entire basement or cellar floors sufficiently to permit proper drainage. No solid slabs larger than 8 inch by 8 inch shall remain.
- G.2.B.5 Use means necessary to prevent dust from becoming a nuisance to the public, to neighbors, and to other work being performed on or near the site. Transmitting dirt, stone, or debris onto the public ways is strictly prohibited.
- G.2.B.6 Barricade open holes and depressions occurring as part of this work. Protect structures, utilities, sidewalks, pavements and other facilities from damage caused by settlement, lateral movement, washout, and other hazards created by operation under this section.

G.2.B.7 Disposal Site

Prior to execution of the contract, the lowest responsible bidder shall be required to submit to the RDA proof that the disposal site or facility to be used by the Bidder has been licensed and approved by the Department of Environmental Protection Division of Solid Waste Management. Site designation is required on the bid form submitted.

G.2.B.8 During job progress and upon completion, the Contractor shall provide the RDA with certified receipts evidencing all materials removed and disposed. Payment maybe withheld until the RDA receives all documentation.

G.2.C. BACK FILL;

G.2.C.1 The contractor shall supply all clean material for back-fill. The materials used to be no larger than 8" x 8" x 8" except for the final 3 feet of fill which is to be ground fill with ingredients no larger than 4" x 4" x 4".

G.2.C.2 Back fill of approved material shall not be used in lifts of more than twelve (12) inches and all lifts are to be compacted to a minimum of 90% compaction.

G.2.C.3 The contractor shall back fill to 8" below surrounding surface levels to grade. Remaining 8" shall be clean topsoil spread uniformly over the area. Topsoil shall consist of friable soil of loamy character, containing an amount of organic matter normal to the region, capable of sustaining healthy plant life, free from sub-soils, roots, and other deleterious matter. Surface is to be graded to allow for water runoff to existing public right-of-ways.

G.2.D. FINAL GRADE AND SEED:

G.2.D.1 Finish grade to keep water from running on neighbors and seed according to specifications.

1. Make sure adjoining properties are kept free of erosion and runoff at all times and that no damage occurs to adjoining properties. Promptly repair any damage.

G.2.D.2 After demolition and backfill procedures are complete, contractor shall till entire ground surface, rake and resow using mixture of 50/50 annual rye and tall fescue grass seed. Cover entire area with straw to keep moisture in and prevent erosion.

DIVISION TWO: SITE WORK SPECIFIC

S2.A. General: The General Conditions, Division One General Requirements, and applicable sections of the Performance Specifications shall apply to this section of the specifications.

S2.A.1 The contractor shall furnish all labor, materials, and equipment necessary to perform the following specified work in accordance with manufacturer's specifications and City Codes.

S2.A.2 The contractor shall also provide to RDA proofs of disposal of asbestos material and LBP hazardous waste, if any, as well as show compliance with E.P.A. and D.E.P. regulations where applicable, and/or in accordance with City Codes.

S2.B. DEMOLITION;

All and entire structures:

- A. The contractor will tear down and remove all footings and foundations, slabs, and old steps of property. Leave existing curbs and sidewalks in front of properties. **Should any damage be done to existing curbs and sidewalks, sections are to be replaced per City Codes, at the demolition contractor's expense.**
- B. **If asbestos is present on job, it shall be removed in accordance to E.P.A. and D.E.P. regulations, and paperwork submitted to the RDA.**
- C. Backfill and grade to keep water from running on neighboring lots, also seed as per General Specifications.
- D. Make sure adjoining properties are kept dry at all times and no damage occurs to adjoining properties, or public ways. Promptly repair any damage.
- E. Level lot and grade to slope as needed.

BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project Name:	Demolition of Blighted properties
Awarding Agency:	Redevelopment Authority of the City of York
Contract Award Date:	9/30/2022
Serial Number:	22-06563
Project Classification:	Highway
Determination Date:	8/9/2022
Assigned Field Office:	Harrisburg
Field Office Phone Number:	(717)787-4763
Toll Free Phone Number:	(800)932-0665
Project County:	York County

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 22-06563 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Asbestos & Insulation Workers	6/26/2017		\$32.00	\$26.51	\$58.51
Asbestos & Insulation Workers	7/2/2018		\$32.80	\$26.76	\$59.56
Asbestos & Insulation Workers	7/2/2019		\$33.80	\$27.26	\$61.06
Asbestos & Insulation Workers	6/29/2020		\$34.80	\$28.01	\$62.81
Asbestos & Insulation Workers	6/28/2021		\$35.80	\$28.26	\$64.06
Asbestos & Insulation Workers	7/27/2022		\$35.80	\$30.01	\$65.81
Asbestos & Insulation Workers	6/26/2023		\$35.80	\$32.01	\$67.81
Asbestos & Insulation Workers	7/1/2024		\$35.80	\$34.06	\$69.86
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2017		\$28.52	\$18.22	\$46.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2018		\$29.52	\$18.22	\$47.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	1/1/2019		\$29.26	\$18.48	\$47.74
Boilermakers	1/1/2018		\$46.26	\$33.36	\$79.62
Boilermakers	3/1/2018		\$45.89	\$33.73	\$79.62
Boilermakers	1/1/2019		\$45.51	\$34.11	\$79.62
Boilermakers	8/1/2019		\$47.21	\$34.11	\$81.32
Boilermakers	1/1/2021		\$49.32	\$34.90	\$84.22
Boilermakers	1/1/2022		\$50.17	\$35.30	\$85.47
Bricklayer (Pointer, Cleaner, Caulker, Cement Mason, Plasterer, Tile Setter)	5/1/2018		\$29.00	\$21.30	\$50.30
Bricklayer (Pointer, Cleaner, Caulker, Cement Mason, Plasterer, Tile Setter)	5/1/2022		\$36.37	\$18.18	\$54.55
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2017		\$32.54	\$16.06	\$48.60
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2018		\$32.95	\$16.45	\$49.40
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2019		\$33.43	\$16.87	\$50.30
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/3/2020		\$33.99	\$17.31	\$51.30
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2021		\$34.62	\$17.78	\$52.40
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2022		\$36.37	\$18.18	\$54.55
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	4/30/2023		\$38.27	\$18.18	\$56.45
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	4/28/2024		\$40.12	\$18.18	\$58.30
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/4/2025		\$41.97	\$18.18	\$60.15
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	6/1/2017		\$28.88	\$15.75	\$44.63
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	6/1/2020		\$30.88	\$17.10	\$47.98
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	6/1/2021		\$31.77	\$17.41	\$49.18
Cement Finishers & Plasterers	5/2/2021		\$27.25	\$20.25	\$47.50
Cement Finishers & Plasterers	5/1/2022		\$29.38	\$20.98	\$50.36

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 22-06563 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Cement Finishers	5/1/2017		\$28.05	\$21.30	\$49.35
Cement Masons	5/1/2019		\$29.05	\$22.50	\$51.55
Cement Masons	5/1/2020		\$29.85	\$22.70	\$52.55
Cement Masons	5/1/2020		\$30.80	\$21.45	\$52.25
Cement Masons	5/1/2021		\$30.70	\$22.85	\$53.55
Cement Masons	5/1/2022		\$32.80	\$21.50	\$54.30
Cement Masons	5/1/2022		\$31.75	\$22.85	\$54.60
Drywall Finisher	5/1/2017		\$23.30	\$12.39	\$35.69
Drywall Finisher	5/1/2019		\$23.82	\$14.27	\$38.09
Drywall Finisher	5/1/2020		\$23.94	\$15.30	\$39.24
Drywall Finisher	5/1/2021		\$29.65	\$20.74	\$50.39
Drywall Finisher	5/1/2022		\$29.81	\$21.43	\$51.24
Electricians	1/1/2018		\$31.93	\$18.27	\$50.20
Electricians	6/1/2018		\$30.60	\$23.63	\$54.23
Electricians	6/1/2019		\$31.60	\$24.37	\$55.97
Electricians	6/1/2020		\$31.60	\$26.07	\$57.67
Electricians	6/1/2021		\$33.50	\$25.94	\$59.44
Electricians	6/1/2022		\$35.25	\$26.31	\$61.56
Electricians	6/1/2023		\$35.25	\$28.41	\$63.66
Electricians	6/1/2024		\$35.25	\$30.51	\$65.76
Electricians	6/1/2025		\$35.25	\$32.50	\$67.75
Electricians	6/1/2026		\$35.25	\$34.43	\$69.68
Elevator Constructor	1/1/2018		\$45.35	\$33.00	\$78.35
Elevator Constructor	1/1/2019		\$46.80	\$34.13	\$80.93
Elevator Constructor	1/1/2020		\$48.33	\$39.11	\$87.44
Elevator Constructor	1/1/2021		\$49.95	\$40.35	\$90.30
Elevator Constructor	1/1/2022		\$51.66	\$37.48	\$89.14
Glazier	5/1/2017		\$25.63	\$11.45	\$37.08
Glazier	5/1/2018		\$25.63	\$11.95	\$37.58
Glazier	5/1/2019		\$25.63	\$12.45	\$38.08
Glazier	5/1/2020		\$25.63	\$12.95	\$38.58
Glazier	5/1/2021		\$25.63	\$13.45	\$39.08
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2017		\$31.33	\$28.42	\$59.75
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2018		\$32.53	\$28.42	\$60.95
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2019		\$32.76	\$29.88	\$62.64
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2020		\$33.76	\$30.13	\$63.89
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2021		\$34.01	\$31.13	\$65.14
Laborers (Class 01 - See notes)	5/1/2017		\$21.39	\$13.33	\$34.72
Laborers (Class 01 - See notes)	5/1/2018	4/30/2019	\$21.84	\$13.93	\$35.77
Laborers (Class 01 - See notes)	5/1/2019	4/30/2020	\$22.29	\$14.63	\$36.92
Laborers (Class 01 - See notes)	5/1/2020		\$22.74	\$15.13	\$37.87

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 22-06563 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 01 - See notes)	5/1/2021		\$23.01	\$16.03	\$39.04
Laborers (Class 01 - See notes)	5/1/2022		\$23.35	\$17.18	\$40.53
Laborers (Class 02 - See notes)	5/1/2017		\$23.39	\$13.33	\$36.72
Laborers (Class 02 - See notes)	5/1/2018	4/30/2019	\$23.84	\$13.93	\$37.77
Laborers (Class 02 - See notes)	5/1/2019	4/30/2020	\$24.29	\$14.63	\$38.92
Laborers (Class 02 - See notes)	5/1/2020		\$24.74	\$15.13	\$39.87
Laborers (Class 02 - See notes)	5/1/2021		\$25.01	\$16.03	\$41.04
Laborers (Class 02 - See notes)	5/1/2022		\$25.35	\$17.18	\$42.53
Laborers (Class 03 - See notes)	5/1/2017		\$23.77	\$13.62	\$37.39
Laborers (Class 03 - See notes)	5/1/2018	4/30/2019	\$24.27	\$14.22	\$38.49
Laborers (Class 03 - See notes)	5/1/2019	4/30/2020	\$24.82	\$14.82	\$39.64
Laborers (Class 03 - See notes)	5/3/2020		\$25.42	\$15.42	\$40.84
Laborers (Class 03 - See notes)	5/2/2021		\$26.07	\$16.02	\$42.09
Laborers (Class 03 - See notes)	5/1/2022		\$28.21	\$17.18	\$45.39
Laborers (Class 03 - See notes)	4/30/2023		\$27.42	\$17.32	\$44.74
Laborers (Class 04 - See notes)	5/1/2017		\$25.27	\$13.62	\$38.89
Laborers (Class 04 - See notes)	5/1/2018	4/30/2019	\$25.77	\$14.22	\$39.99
Laborers (Class 04 - See notes)	5/1/2019	4/30/2020	\$26.32	\$14.82	\$41.14
Laborers (Class 04 - See notes)	5/3/2020		\$26.92	\$15.42	\$42.34
Laborers (Class 04 - See notes)	5/2/2021		\$27.37	\$16.03	\$43.40
Laborers (Class 04 - See notes)	5/1/2022		\$25.35	\$17.18	\$42.53
Laborers (Class 04 - See notes)	4/30/2023		\$28.92	\$17.32	\$46.24
Laborers (Class 05 - See notes)	5/1/2017		\$25.77	\$13.62	\$39.39
Laborers (Class 05 - See notes)	5/1/2018	4/30/2019	\$26.27	\$14.22	\$40.49
Laborers (Class 05 - See notes)	5/1/2019	4/30/2020	\$26.82	\$14.82	\$41.64
Laborers (Class 05 - See notes)	5/3/2020		\$27.42	\$15.42	\$42.84
Laborers (Class 05 - See notes)	5/2/2021		\$28.07	\$16.02	\$44.09
Laborers (Class 05 - See notes)	5/1/2022		\$28.77	\$16.62	\$45.39
Laborers (Class 05 - See notes)	5/1/2022		\$28.32	\$16.84	\$45.16
Laborers (Class 05 - See notes)	4/30/2023		\$29.42	\$17.32	\$46.74
Laborers (Class 06 - See notes)	5/1/2017		\$23.39	\$13.33	\$36.72
Laborers (Class 06 - See notes)	5/1/2018	4/30/2019	\$23.84	\$13.93	\$37.77
Laborers (Class 06 - See notes)	5/1/2019	4/30/2020	\$24.29	\$14.63	\$38.92
Laborers (Class 06 - See notes)	5/1/2020		\$24.74	\$15.13	\$39.87
Laborers (Class 06 - See notes)	5/1/2021		\$25.01	\$16.03	\$41.04
Laborers (Class 06 - See notes)	5/1/2022		\$25.26	\$16.84	\$42.10
Marble Mason	5/1/2017		\$29.27	\$15.62	\$44.89
Marble Mason	5/1/2018		\$29.88	\$16.01	\$45.89
Marble Mason	5/1/2019		\$30.46	\$16.43	\$46.89
Marble Mason	5/1/2020		\$31.02	\$16.87	\$47.89
Marble Mason	5/1/2021		\$31.55	\$17.34	\$48.89
Marble Mason	5/1/2022		\$32.85	\$17.74	\$50.59
Marble Mason	5/1/2023		\$34.80	\$17.74	\$52.54
Marble Mason	5/1/2024		\$36.75	\$17.74	\$54.49

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 22-06563 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Marble Mason	5/1/2025		\$38.70	\$17.74	\$56.44
Millwright	5/1/2017		\$33.79	\$18.16	\$51.95
Millwright	5/1/2018	4/30/2019	\$34.41	\$18.64	\$53.05
Millwright	5/1/2019	4/30/2020	\$35.30	\$18.90	\$54.20
Millwright	5/1/2020		\$36.04	\$19.31	\$55.35
Operators (Building, Class 01 - See Notes)	5/1/2017		\$35.24	\$24.58	\$59.82
Operators (Building, Class 01 - See Notes)	5/1/2018		\$36.78	\$25.03	\$61.81
Operators (Building, Class 01 - See Notes)	5/1/2019		\$36.78	\$27.03	\$63.81
Operators (Building, Class 01 - See Notes)	5/1/2020		\$38.32	\$27.49	\$65.81
Operators (Building, Class 01 - See Notes)	5/1/2021		\$39.87	\$27.94	\$67.81
Operators (Building, Class 01 - See Notes)	5/1/2022		\$41.41	\$28.40	\$69.81
Operators (Building, Class 01A - See Notes)	5/1/2017		\$37.49	\$25.23	\$62.72
Operators (Building, Class 01A - See Notes)	5/1/2018		\$39.03	\$25.69	\$64.72
Operators (Building, Class 01A - See Notes)	5/1/2019		\$39.03	\$27.69	\$66.72
Operators (Building, Class 01A - See Notes)	5/1/2020		\$40.57	\$28.15	\$68.72
Operators (Building, Class 01A - See Notes)	5/1/2021		\$42.12	\$28.60	\$70.72
Operators (Building, Class 01A - See Notes)	5/1/2022		\$43.66	\$29.06	\$72.72
Operators (Building, Class 02 - See Notes)	5/1/2017		\$34.96	\$24.49	\$59.45
Operators (Building, Class 02 - See Notes)	5/1/2018		\$36.50	\$24.95	\$61.45
Operators (Building, Class 02 - See Notes)	5/1/2019		\$36.50	\$26.94	\$63.44
Operators (Building, Class 02 - See Notes)	5/1/2020		\$38.05	\$27.39	\$65.44
Operators (Building, Class 02 - See Notes)	5/1/2021		\$39.59	\$27.85	\$67.44
Operators (Building, Class 02 - See Notes)	5/1/2022		\$41.13	\$28.31	\$69.44
Operators (Building, Class 02A - See Notes)	5/1/2017		\$37.21	\$25.16	\$62.37
Operators (Building, Class 02A - See Notes)	5/1/2018		\$38.75	\$25.61	\$64.36
Operators (Building, Class 02A - See Notes)	5/1/2019		\$38.75	\$27.61	\$66.36
Operators (Building, Class 02A - See Notes)	5/1/2020		\$40.30	\$28.06	\$68.36
Operators (Building, Class 02A - See Notes)	5/1/2021		\$41.84	\$28.52	\$70.36
Operators (Building, Class 02A - See Notes)	5/1/2022		\$43.38	\$28.98	\$72.36
Operators (Building, Class 03 - See Notes)	5/1/2017		\$32.23	\$23.68	\$55.91
Operators (Building, Class 03 - See Notes)	5/1/2018		\$33.78	\$24.12	\$57.90
Operators (Building, Class 03 - See Notes)	5/1/2019		\$33.78	\$26.13	\$59.91
Operators (Building, Class 03 - See Notes)	5/1/2020		\$35.32	\$26.59	\$61.91
Operators (Building, Class 03 - See Notes)	5/1/2021		\$36.87	\$27.04	\$63.91
Operators (Building, Class 03 - See Notes)	5/1/2022		\$38.41	\$27.50	\$65.91
Operators (Building, Class 04 - See Notes)	5/1/2017		\$30.33	\$22.12	\$52.45
Operators (Building, Class 04 - See Notes)	5/1/2018		\$32.63	\$23.80	\$56.43
Operators (Building, Class 04 - See Notes)	5/1/2019		\$32.63	\$25.81	\$58.44
Operators (Building, Class 04 - See Notes)	5/1/2020		\$34.18	\$26.26	\$60.44
Operators (Building, Class 04 - See Notes)	5/1/2021		\$35.72	\$26.72	\$62.44
Operators (Building, Class 04 - See Notes)	5/1/2022		\$37.27	\$27.17	\$64.44
Operators (Building, Class 05 - See Notes)	5/1/2017		\$29.87	\$21.99	\$51.86
Operators (Building, Class 05 - See Notes)	5/1/2018		\$32.18	\$23.69	\$55.87
Operators (Building, Class 05 - See Notes)	5/1/2019		\$32.19	\$25.67	\$57.86

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 22-06563 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Building, Class 05 - See Notes)	5/1/2020		\$33.73	\$26.13	\$59.86
Operators (Building, Class 05 - See Notes)	5/1/2021		\$35.27	\$26.59	\$61.86
Operators (Building, Class 05 - See Notes)	5/1/2022		\$36.82	\$27.04	\$63.86
Operators (Building, Class 06 - See Notes)	5/1/2017		\$29.00	\$21.72	\$50.72
Operators (Building, Class 06 - See Notes)	5/1/2018		\$31.31	\$23.41	\$54.72
Operators (Building, Class 06 - See Notes)	5/1/2019		\$31.31	\$25.41	\$56.72
Operators (Building, Class 06 - See Notes)	5/1/2020		\$32.86	\$25.86	\$58.72
Operators (Building, Class 06 - See Notes)	5/1/2021		\$34.40	\$26.32	\$60.72
Operators (Building, Class 06 - See Notes)	5/1/2022		\$35.95	\$26.77	\$62.72
Operators (Building, Class 07A- See Notes)	5/1/2017		\$42.44	\$28.13	\$70.57
Operators (Building, Class 07A- See Notes)	5/1/2018		\$44.29	\$28.68	\$72.97
Operators (Building, Class 07A- See Notes)	5/1/2019		\$44.60	\$30.77	\$75.37
Operators (Building, Class 07A- See Notes)	5/1/2020		\$46.46	\$31.31	\$77.77
Operators (Building, Class 07A- See Notes)	5/1/2021		\$48.31	\$31.86	\$80.17
Operators (Building, Class 07A- See Notes)	5/1/2022		\$50.17	\$32.40	\$82.57
Operators (Building, Class 07B- See Notes)	5/1/2017		\$42.09	\$28.03	\$70.12
Operators (Building, Class 07B- See Notes)	5/1/2018		\$43.95	\$28.58	\$72.53
Operators (Building, Class 07B- See Notes)	5/1/2019		\$44.26	\$30.66	\$74.92
Operators (Building, Class 07B- See Notes)	5/1/2020		\$46.11	\$31.21	\$77.32
Operators (Building, Class 07B- See Notes)	5/1/2021		\$47.96	\$31.77	\$79.73
Operators (Building, Class 07B- See Notes)	5/1/2022		\$49.81	\$32.31	\$82.12
Painters Class 1 (see notes)	5/1/2017		\$23.47	\$13.32	\$36.79
Painters Class 1 (see notes)	5/1/2018		\$23.92	\$14.37	\$38.29
Painters Class 1 (see notes)	5/1/2019		\$24.57	\$15.22	\$39.79
Painters Class 1 (see notes)	5/1/2020		\$25.30	\$15.99	\$41.29
Painters Class 1 (see notes)	5/1/2021		\$25.84	\$16.50	\$42.34
Painters Class 1 (see notes)	5/1/2022		\$26.42	\$17.03	\$43.45
Painters Class 2 (see notes)	5/1/2017		\$25.60	\$13.32	\$38.92
Painters Class 2 (see notes)	5/1/2018		\$26.05	\$14.37	\$40.42
Painters Class 2 (see notes)	5/1/2019		\$26.70	\$15.22	\$41.92
Painters Class 2 (see notes)	5/1/2020		\$27.43	\$15.99	\$43.42
Painters Class 3 (see notes)	5/1/2017		\$31.35	\$13.32	\$44.67
Painters Class 3 (see notes)	5/1/2018		\$31.80	\$14.37	\$46.17
Painters Class 3 (see notes)	5/1/2020		\$33.18	\$15.99	\$49.17
Pile Driver Divers (Building, Heavy, Highway)	1/1/2020		\$53.10	\$19.70	\$72.80
Pile Driver Divers (Building, Heavy, Highway)	1/1/2021		\$54.75	\$20.10	\$74.85
Pile Driver Divers (Building, Heavy, Highway)	1/1/2022		\$56.40	\$20.50	\$76.90
Piledrivers	1/1/2018		\$33.55	\$18.55	\$52.10
Piledrivers	1/1/2019		\$34.30	\$19.30	\$53.60
Piledrivers	1/1/2020		\$35.40	\$19.70	\$55.10
Piledrivers	1/1/2021		\$36.50	\$20.10	\$56.60
Piledrivers	1/1/2022		\$37.60	\$20.50	\$58.10
Plasterers (Use Cement Masons)	5/1/2018		\$29.00	\$21.30	\$50.30
Plasterers	5/1/2017		\$24.23	\$21.38	\$45.61

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 22-06563 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Plasterers	5/1/2019		\$26.73	\$20.63	\$47.36
Plasterers	5/1/2020		\$27.48	\$20.83	\$48.31
Plasterers	5/1/2021		\$28.33	\$20.98	\$49.31
Plumber/Pipefitter	5/1/2017		\$35.82	\$24.51	\$60.33
Plumber/Pipefitter	5/1/2018		\$36.87	\$25.26	\$62.13
Plumber/Pipefitter	5/1/2019		\$37.52	\$26.41	\$63.93
Plumber/Pipefitter	5/1/2020		\$37.52	\$28.21	\$65.73
Plumber/Pipefitter	5/1/2021		\$38.77	\$28.46	\$67.23
Plumber/Pipefitter	5/1/2022		\$40.28	\$28.70	\$68.98
Roofers (Composition)	5/1/2017		\$36.15	\$30.22	\$66.37
Roofers (Composition)	5/1/2018		\$37.15	\$31.27	\$68.42
Roofers (Composition)	5/1/2019		\$38.35	\$31.80	\$70.15
Roofers (Composition)	5/1/2020		\$39.50	\$32.30	\$71.80
Roofers (Composition)	5/1/2021		\$40.33	\$33.12	\$73.45
Roofers (Composition)	5/1/2022		\$41.48	\$33.87	\$75.35
Roofers (Shingle)	5/1/2016		\$25.70	\$19.17	\$44.87
Roofers (Shingle)	5/1/2019		\$28.50	\$20.87	\$49.37
Roofers (Shingle)	5/1/2020		\$29.50	\$21.25	\$50.75
Roofers (Slate & Tile)	5/1/2016		\$28.70	\$19.17	\$47.87
Roofers (Slate & Tile)	5/1/2018		\$30.50	\$20.37	\$50.87
Roofers (Slate & Tile)	5/1/2019		\$31.50	\$20.87	\$52.37
Roofers (Slate & Tile)	5/1/2020		\$32.50	\$21.25	\$53.75
Sheet Metal Workers	6/1/2017		\$33.98	\$35.40	\$69.38
Sheet Metal Workers	6/1/2018		\$34.78	\$36.45	\$71.23
Sheet Metal Workers	6/1/2019		\$36.08	\$37.65	\$73.73
Sheet Metal Workers	6/1/2020		\$37.26	\$38.97	\$76.23
Sheet Metal Workers	6/1/2021		\$36.08	\$42.65	\$78.73
Sheet Metal Workers	6/1/2022		\$40.22	\$41.01	\$81.23
Sign Makers and Hangars	7/17/2021		\$29.49	\$23.90	\$53.39
Sign Makers and Hangars	7/15/2022		\$30.54	\$24.35	\$54.89
Sprinklerfitters	4/1/2017		\$37.40	\$21.74	\$59.14
Sprinklerfitters	4/1/2018		\$38.80	\$22.74	\$61.54
Sprinklerfitters	4/1/2020		\$38.90	\$26.42	\$65.32
Sprinklerfitters	4/1/2021		\$40.33	\$26.94	\$67.27
Sprinklerfitters	4/1/2022		\$42.29	\$27.48	\$69.77
Terrazzo Finisher	5/1/2017		\$31.64	\$15.62	\$47.26
Terrazzo Finisher	5/1/2018		\$32.35	\$15.91	\$48.26
Terrazzo Finisher	5/1/2019		\$33.04	\$16.22	\$49.26
Terrazzo Finisher	5/1/2020		\$32.26	\$18.48	\$50.74
Terrazzo Finisher	5/1/2021		\$33.23	\$19.03	\$52.26
Terrazzo Finisher	5/1/2022		\$34.46	\$19.24	\$53.70
Terrazzo Finisher	5/1/2023		\$35.79	\$19.25	\$55.04
Terrazzo Finisher	5/1/2024		\$37.16	\$19.26	\$56.42
Terrazzo Grinder	5/1/2020		\$32.95	\$18.48	\$51.43

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 22-06563 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Terrazzo Grinder	5/1/2021		\$33.94	\$19.03	\$52.97
Terrazzo Grinder	5/1/2022		\$35.19	\$19.24	\$54.43
Terrazzo Grinder	5/1/2023		\$36.54	\$19.25	\$55.79
Terrazzo Grinder	5/1/2024		\$37.92	\$19.26	\$57.18
Terrazzo Mechanics	5/1/2020		\$32.91	\$20.11	\$53.02
Terrazzo Mechanics	5/1/2021		\$33.83	\$20.78	\$54.61
Terrazzo Mechanics	5/1/2022		\$35.12	\$20.99	\$56.11
Terrazzo Mechanics	5/1/2023		\$36.51	\$21.00	\$57.51
Terrazzo Mechanics	5/1/2024		\$37.94	\$21.01	\$58.95
Terrazzo Setter	5/1/2017		\$30.63	\$18.85	\$49.48
Terrazzo Setter	5/1/2018		\$31.23	\$19.25	\$50.48
Terrazzo Setter	5/1/2019		\$31.81	\$19.67	\$51.48
Tile & Marble Finisher	5/1/2017		\$26.89	\$13.86	\$40.75
Tile & Marble Finisher	5/1/2018		\$27.60	\$14.15	\$41.75
Tile & Marble Finisher	5/1/2019		\$28.29	\$14.46	\$42.75
Tile & Marble Finisher	5/1/2020		\$29.00	\$14.75	\$43.75
Tile & Marble Finisher	5/1/2020		\$28.96	\$14.79	\$43.75
Tile & Marble Finisher	5/1/2021		\$29.61	\$15.14	\$44.75
Tile & Marble Finisher	5/1/2022		\$30.96	\$15.49	\$46.45
Tile & Marble Finisher	5/1/2023		\$32.91	\$15.49	\$48.40
Tile & Marble Finisher	5/1/2024		\$34.86	\$15.49	\$50.35
Tile & Marble Finisher	5/1/2025		\$36.81	\$15.49	\$52.30
Tile Setter	5/1/2017		\$29.27	\$15.62	\$44.89
Tile Setter	5/1/2018		\$29.88	\$16.01	\$45.89
Tile Setter	5/1/2019		\$30.46	\$16.43	\$46.89
Tile Setter	5/1/2020		\$31.02	\$16.87	\$47.89
Tile Setter	5/1/2020		\$31.02	\$16.87	\$47.89
Tile Setter	5/1/2021		\$31.55	\$17.34	\$48.89
Tile Setter	5/1/2022		\$32.85	\$17.74	\$50.59
Tile Setter	5/1/2023		\$34.80	\$17.74	\$52.54
Tile Setter	5/1/2024		\$36.75	\$17.74	\$54.49
Tile Setter	5/1/2025		\$38.70	\$17.74	\$56.44
Truckdriver class 1(see notes)	5/1/2017		\$34.47	\$0.00	\$34.47
Truckdriver class 1(see notes)	5/1/2018		\$35.32	\$0.00	\$35.32
Truckdriver class 1(see notes)	5/1/2019		\$36.12	\$0.00	\$36.12
Truckdriver class 1(see notes)	5/1/2020		\$36.92	\$0.00	\$36.92
Truckdriver class 1(see notes)	5/1/2021		\$37.72	\$0.00	\$37.72
Truckdriver class 2 (see notes)	5/1/2017		\$34.54	\$0.00	\$34.54
Truckdriver class 2 (see notes)	5/1/2018		\$35.39	\$0.00	\$35.39
Truckdriver class 2 (see notes)	5/1/2019		\$36.19	\$0.00	\$36.19
Truckdriver class 2 (see notes)	5/1/2020		\$36.99	\$0.00	\$36.99
Truckdriver class 2 (see notes)	5/1/2021		\$37.79	\$0.00	\$37.79
Truckdriver class 3 (see notes)	5/1/2017		\$35.03	\$0.00	\$35.03
Truckdriver class 3 (see notes)	5/1/2018		\$35.88	\$0.00	\$35.88

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 22-06563 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Truckdriver class 3 (see notes)	5/1/2019		\$36.68	\$0.00	\$36.68
Truckdriver class 3 (see notes)	5/1/2020		\$37.48	\$0.00	\$37.48
Truckdriver class 3 (see notes)	5/1/2021		\$38.28	\$0.00	\$38.28
Window Film / Tint Installer	6/1/2019		\$24.52	\$12.08	\$36.60

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 22-06563 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Carpenter	5/1/2018		\$30.75	\$15.96	\$46.71
Carpenter	5/1/2019		\$31.51	\$16.55	\$48.06
Carpenter	5/1/2020		\$32.22	\$17.19	\$49.41
Carpenter	5/1/2021		\$33.12	\$17.74	\$50.86
Carpenter	5/1/2022		\$34.02	\$18.39	\$52.41
Carpenters	5/1/2017		\$30.12	\$15.34	\$45.46
Cement Finishers	6/1/2016		\$27.60	\$20.85	\$48.45
Electric Lineman	5/29/2017		\$44.22	\$23.94	\$68.16
Electric Lineman	5/28/2018		\$45.25	\$24.94	\$70.19
Electric Lineman	5/27/2019		\$46.32	\$25.97	\$72.29
Electric Lineman	6/1/2020		\$47.42	\$27.04	\$74.46
Electric Lineman	5/31/2021		\$49.22	\$27.36	\$76.58
Electric Lineman	5/30/2022		\$50.28	\$28.47	\$78.75
Electric Lineman	5/29/2023		\$51.40	\$29.62	\$81.02
Electric Lineman	6/3/2024		\$52.80	\$30.61	\$83.41
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2017		\$31.33	\$28.42	\$59.75
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2018		\$32.53	\$28.42	\$60.95
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2019		\$32.76	\$29.88	\$62.64
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2020		\$33.76	\$30.13	\$63.89
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2021		\$34.01	\$31.13	\$65.14
Laborers (Class 01 - See notes)	5/1/2016		\$19.81	\$15.79	\$35.60
Laborers (Class 01 - See notes)	5/1/2017		\$20.36	\$16.29	\$36.65
Laborers (Class 01 - See notes)	5/1/2018		\$20.96	\$16.79	\$37.75
Laborers (Class 01 - See notes)	5/1/2019		\$21.61	\$17.29	\$38.90
Laborers (Class 01 - See notes)	5/1/2020		\$22.41	\$17.69	\$40.10
Laborers (Class 01 - See notes)	5/1/2021		\$23.21	\$18.09	\$41.30
Laborers (Class 01 - See notes)	5/1/2022		\$24.01	\$18.54	\$42.55
Laborers (Class 01 - See notes)	5/1/2023		\$24.81	\$18.99	\$43.80
Laborers (Class 01 - See notes)	5/1/2024		\$25.61	\$19.49	\$45.10
Laborers (Class 02 - See notes)	5/1/2016		\$26.43	\$15.79	\$42.22
Laborers (Class 02 - See notes)	5/1/2017		\$26.98	\$16.29	\$43.27
Laborers (Class 02 - See notes)	5/1/2018		\$27.58	\$16.79	\$44.37
Laborers (Class 02 - See notes)	5/1/2019		\$28.23	\$17.29	\$45.52
Laborers (Class 02 - See notes)	5/1/2020		\$29.03	\$17.69	\$46.72
Laborers (Class 02 - See notes)	5/1/2021		\$29.83	\$18.09	\$47.92
Laborers (Class 02 - See notes)	5/1/2022		\$30.63	\$18.54	\$49.17
Laborers (Class 02 - See notes)	5/1/2023		\$31.43	\$18.99	\$50.42
Laborers (Class 02 - See notes)	5/1/2024		\$32.23	\$19.49	\$51.72
Laborers (Class 03 - See notes)	5/1/2016		\$23.42	\$15.79	\$39.21
Laborers (Class 03 - See notes)	5/1/2017		\$23.97	\$16.29	\$40.26
Laborers (Class 03 - See notes)	5/1/2018		\$24.57	\$16.79	\$41.36

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 22-06563 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 03 - See notes)	5/1/2019		\$25.22	\$17.29	\$42.51
Laborers (Class 03 - See notes)	5/1/2020		\$26.02	\$17.69	\$43.71
Laborers (Class 03 - See notes)	5/1/2021		\$26.82	\$18.09	\$44.91
Laborers (Class 03 - See notes)	5/1/2022		\$27.62	\$18.54	\$46.16
Laborers (Class 03 - See notes)	5/1/2023		\$28.42	\$18.99	\$47.41
Laborers (Class 03 - See notes)	5/1/2024		\$29.22	\$19.49	\$48.71
Laborers (Class 04 - See notes)	5/1/2016		\$23.77	\$15.79	\$39.56
Laborers (Class 04 - See notes)	5/1/2017		\$24.32	\$16.29	\$40.61
Laborers (Class 04 - See notes)	5/1/2018		\$24.92	\$16.79	\$41.71
Laborers (Class 04 - See notes)	5/1/2019		\$25.57	\$17.29	\$42.86
Laborers (Class 04 - See notes)	5/1/2020		\$26.37	\$17.69	\$44.06
Laborers (Class 04 - See notes)	5/1/2021		\$27.17	\$18.09	\$45.26
Laborers (Class 04 - See notes)	5/1/2022		\$27.97	\$18.54	\$46.51
Laborers (Class 04 - See notes)	5/1/2023		\$28.77	\$18.99	\$47.76
Laborers (Class 04 - See notes)	5/1/2024		\$29.57	\$19.49	\$49.06
Laborers (Class 05 - See notes)	5/1/2016		\$24.44	\$15.79	\$40.23
Laborers (Class 05 - See notes)	5/1/2017		\$24.99	\$16.29	\$41.28
Laborers (Class 05 - See notes)	5/1/2018		\$25.59	\$16.79	\$42.38
Laborers (Class 05 - See notes)	5/1/2019		\$26.24	\$17.29	\$43.53
Laborers (Class 05 - See notes)	5/1/2020		\$27.04	\$17.69	\$44.73
Laborers (Class 05 - See notes)	5/1/2021		\$27.84	\$18.09	\$45.93
Laborers (Class 05 - See notes)	5/1/2022		\$28.64	\$18.54	\$47.18
Laborers (Class 05 - See notes)	5/1/2023		\$29.44	\$18.99	\$48.43
Laborers (Class 05 - See notes)	5/1/2024		\$30.24	\$19.49	\$49.73
Laborers (Class 06 - See notes)	5/1/2016		\$23.86	\$15.79	\$39.65
Laborers (Class 06 - See notes)	5/1/2017		\$24.41	\$16.29	\$40.70
Laborers (Class 06 - See notes)	5/1/2018		\$25.01	\$16.79	\$41.80
Laborers (Class 06 - See notes)	5/1/2019		\$25.66	\$17.29	\$42.95
Laborers (Class 06 - See notes)	5/1/2020		\$26.46	\$17.69	\$44.15
Laborers (Class 06 - See notes)	5/1/2021		\$27.26	\$18.09	\$45.35
Laborers (Class 06 - See notes)	5/1/2022		\$28.06	\$18.54	\$46.60
Laborers (Class 06 - See notes)	5/1/2023		\$28.86	\$18.99	\$47.85
Laborers (Class 06 - See notes)	5/1/2024		\$29.66	\$19.49	\$49.15
Laborers (Class 07 - See notes)	5/1/2016		\$24.15	\$15.79	\$39.94
Laborers (Class 07 - See notes)	5/1/2017		\$24.70	\$16.29	\$40.99
Laborers (Class 07 - See notes)	5/1/2018		\$25.30	\$16.79	\$42.09
Laborers (Class 07 - See notes)	5/1/2019		\$25.95	\$17.29	\$43.24
Laborers (Class 07 - See notes)	5/1/2020		\$26.75	\$17.69	\$44.44
Laborers (Class 07 - See notes)	5/1/2021		\$27.55	\$18.09	\$45.64
Laborers (Class 07 - See notes)	5/1/2022		\$28.35	\$18.54	\$46.89
Laborers (Class 07 - See notes)	5/1/2023		\$29.15	\$18.99	\$48.14
Laborers (Class 07 - See notes)	5/1/2024		\$29.95	\$19.49	\$49.44
Laborers (Class 08 - See notes)	5/1/2016		\$24.63	\$15.79	\$40.42
Laborers (Class 08 - See notes)	5/1/2017		\$25.18	\$16.29	\$41.47

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 22-06563 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 08 - See notes)	5/1/2018		\$25.78	\$16.79	\$42.57
Laborers (Class 08 - See notes)	5/1/2019		\$26.43	\$17.29	\$43.72
Laborers (Class 08 - See notes)	5/1/2020		\$27.23	\$17.69	\$44.92
Laborers (Class 08 - See notes)	5/1/2021		\$28.03	\$18.09	\$46.12
Laborers (Class 08 - See notes)	5/1/2022		\$28.83	\$18.54	\$47.37
Laborers (Class 08 - See notes)	5/1/2023		\$29.63	\$18.99	\$48.62
Laborers (Class 08 - See notes)	5/1/2024		\$30.43	\$19.49	\$49.92
Laborers Class 01 - See Notes (Building, Heavy, Highway)	5/1/2020		\$22.41	\$17.69	\$40.10
Laborers Class 01 - See Notes (Building, Heavy, Highway)	5/1/2021		\$23.21	\$18.09	\$41.30
Laborers Class 01 - See Notes (Building, Heavy, Highway)	5/1/2022		\$24.01	\$18.54	\$42.55
Laborers Class 01 - See Notes (Building, Heavy, Highway)	5/1/2023		\$24.81	\$18.99	\$43.80
Laborers Class 01 - See Notes (Building, Heavy, Highway)	5/1/2024		\$25.61	\$19.49	\$45.10
Laborers Class 02 - See Notes (Building, Heavy, Highway)	5/1/2020		\$29.03	\$17.69	\$46.72
Laborers Class 02 - See Notes (Building, Heavy, Highway)	5/1/2021		\$29.83	\$18.09	\$47.92
Laborers Class 02 - See Notes (Building, Heavy, Highway)	5/1/2022		\$30.63	\$18.54	\$49.17
Laborers Class 02 - See Notes (Building, Heavy, Highway)	5/1/2023		\$31.43	\$18.99	\$50.42
Laborers Class 02 - See Notes (Building, Heavy, Highway)	5/1/2024		\$32.23	\$19.49	\$51.72
Laborers Class 03 - See Notes (Building, Heavy, Highway)	5/1/2020		\$26.02	\$17.69	\$43.71
Laborers Class 03 - See Notes (Building, Heavy, Highway)	5/1/2021		\$26.82	\$18.09	\$44.91
Laborers Class 03 - See Notes (Building, Heavy, Highway)	5/1/2022		\$27.62	\$18.54	\$46.16
Laborers Class 03 - See Notes (Building, Heavy, Highway)	5/1/2023		\$28.42	\$18.99	\$47.41
Laborers Class 03 - See Notes (Building, Heavy, Highway)	5/1/2024		\$29.22	\$19.49	\$48.71
Laborers Class 04 - See Notes (Building, Heavy, Highway)	5/1/2020		\$26.37	\$17.69	\$44.06
Laborers Class 04 - See Notes (Building, Heavy, Highway)	5/1/2021		\$27.17	\$18.09	\$45.26
Laborers Class 04 - See Notes (Building, Heavy, Highway)	5/1/2022		\$27.97	\$18.54	\$46.51
Laborers Class 04 - See Notes (Building, Heavy, Highway)	5/1/2023		\$28.77	\$18.99	\$47.76
Laborers Class 04 - See Notes (Building, Heavy, Highway)	5/1/2024		\$29.57	\$19.49	\$49.06
Laborers Class 05 - See Notes (Building, Heavy, Highway)	5/1/2020		\$27.04	\$17.69	\$44.73
Laborers Class 05 - See Notes (Building, Heavy, Highway)	5/1/2021		\$27.84	\$18.09	\$45.93
Laborers Class 05 - See Notes (Building, Heavy, Highway)	5/1/2022		\$28.64	\$18.54	\$47.18

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 22-06563 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Highway)					
Laborers Class 05 - See Notes (Building, Heavy, Highway)	5/1/2023		\$29.44	\$18.99	\$48.43
Laborers Class 05 - See Notes (Building, Heavy, Highway)	5/1/2024		\$30.24	\$19.49	\$49.73
Laborers Class 06 - See Notes (Building, Heavy, Highway)	5/1/2020		\$26.46	\$17.69	\$44.15
Laborers Class 06 - See Notes (Building, Heavy, Highway)	5/1/2021		\$27.26	\$18.09	\$45.35
Laborers Class 06 - See Notes (Building, Heavy, Highway)	5/1/2022		\$28.06	\$18.54	\$46.60
Laborers Class 06 - See Notes (Building, Heavy, Highway)	5/1/2023		\$28.86	\$18.99	\$47.85
Laborers Class 06 - See Notes (Building, Heavy, Highway)	5/1/2024		\$29.66	\$19.49	\$49.15
Laborers Class 07 - See Notes (Building, Heavy, Highway)	5/1/2020		\$26.75	\$17.69	\$44.44
Laborers Class 07 - See Notes (Building, Heavy, Highway)	5/1/2021		\$27.55	\$18.09	\$45.64
Laborers Class 07 - See Notes (Building, Heavy, Highway)	5/1/2022		\$28.35	\$18.54	\$46.89
Laborers Class 07 - See Notes (Building, Heavy, Highway)	5/1/2023		\$29.15	\$18.99	\$48.14
Laborers Class 07 - See Notes (Building, Heavy, Highway)	5/1/2024		\$29.95	\$19.49	\$49.44
Laborers Class 08 - See Notes (Building, Heavy, Highway)	5/1/2020		\$27.23	\$17.69	\$44.92
Laborers Class 08 - See Notes (Building, Heavy, Highway)	5/1/2021		\$28.03	\$18.09	\$46.12
Laborers Class 08 - See Notes (Building, Heavy, Highway)	5/1/2022		\$28.83	\$18.54	\$47.37
Laborers Class 08 - See Notes (Building, Heavy, Highway)	5/1/2023		\$29.63	\$18.99	\$48.62
Laborers Class 08 - See Notes (Building, Heavy, Highway)	5/1/2024		\$30.43	\$19.49	\$49.92
Operators (Heavy, Class 01 - See Notes)	5/1/2016		\$32.16	\$22.64	\$54.80
Operators (Heavy, Class 01 - See Notes)	5/1/2017		\$33.80	\$24.16	\$57.96
Operators (Heavy, Class 01 - See Notes)	5/1/2018		\$35.35	\$24.61	\$59.96
Operators (Heavy, Class 01 - See Notes)	5/1/2019		\$35.35	\$26.61	\$61.96
Operators (Heavy, Class 01 - See Notes)	5/1/2020		\$36.90	\$27.06	\$63.96
Operators (Heavy, Class 01 - See Notes)	5/1/2021		\$38.44	\$27.52	\$65.96
Operators (Heavy, Class 01 - See Notes)	5/1/2022		\$39.98	\$27.98	\$67.96
Operators (Heavy, Class 01A - See Notes)	5/1/2017		\$36.05	\$24.82	\$60.87
Operators (Heavy, Class 01A - See Notes)	5/1/2018		\$37.60	\$25.27	\$62.87
Operators (Heavy, Class 01A - See Notes)	5/1/2019		\$37.60	\$27.27	\$64.87
Operators (Heavy, Class 01A - See Notes)	5/1/2020		\$39.14	\$27.73	\$66.87
Operators (Heavy, Class 01A - See Notes)	5/1/2021		\$40.69	\$28.18	\$68.87
Operators (Heavy, Class 01A - See Notes)	5/1/2022		\$42.23	\$28.64	\$70.87
Operators (Heavy, Class 02 - See Notes)	5/1/2017		\$33.52	\$24.07	\$57.59
Operators (Heavy, Class 02 - See Notes)	5/1/2018		\$35.07	\$24.52	\$59.59

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 22-06563 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Heavy, Class 02 - See Notes)	5/1/2019		\$35.07	\$26.52	\$61.59
Operators (Heavy, Class 02 - See Notes)	5/1/2020		\$36.61	\$26.98	\$63.59
Operators (Heavy, Class 02 - See Notes)	5/1/2021		\$38.16	\$27.43	\$65.59
Operators (Heavy, Class 02 - See Notes)	5/1/2022		\$39.70	\$27.89	\$67.59
Operators (Heavy, Class 02A - See Notes)	5/1/2017		\$35.78	\$24.72	\$60.50
Operators (Heavy, Class 02A - See Notes)	5/1/2018		\$37.32	\$25.19	\$62.51
Operators (Heavy, Class 02A - See Notes)	5/1/2019		\$37.32	\$27.19	\$64.51
Operators (Heavy, Class 02A - See Notes)	5/1/2020		\$38.87	\$27.64	\$66.51
Operators (Heavy, Class 02A - See Notes)	5/1/2021		\$40.41	\$28.10	\$68.51
Operators (Heavy, Class 02A - See Notes)	5/1/2022		\$41.95	\$28.56	\$70.51
Operators (Heavy, Class 03 - See Notes)	5/1/2017		\$30.60	\$23.21	\$53.81
Operators (Heavy, Class 03 - See Notes)	5/1/2018		\$32.15	\$23.66	\$55.81
Operators (Heavy, Class 03 - See Notes)	5/1/2019		\$32.15	\$25.66	\$57.81
Operators (Heavy, Class 03 - See Notes)	5/1/2020		\$33.69	\$26.12	\$59.81
Operators (Heavy, Class 03 - See Notes)	5/1/2021		\$35.24	\$26.57	\$61.81
Operators (Heavy, Class 03 - See Notes)	5/1/2022		\$36.78	\$27.03	\$63.81
Operators (Heavy, Class 04 - See Notes)	5/1/2017		\$29.47	\$22.88	\$52.35
Operators (Heavy, Class 04 - See Notes)	5/1/2018		\$31.01	\$23.32	\$54.33
Operators (Heavy, Class 04 - See Notes)	5/1/2019		\$31.01	\$25.33	\$56.34
Operators (Heavy, Class 04 - See Notes)	5/1/2020		\$32.55	\$25.79	\$58.34
Operators (Heavy, Class 04 - See Notes)	5/1/2021		\$34.10	\$26.24	\$60.34
Operators (Heavy, Class 04 - See Notes)	5/1/2022		\$35.65	\$26.69	\$62.34
Operators (Heavy, Class 05 - See Notes)	5/1/2017		\$29.02	\$22.74	\$51.76
Operators (Heavy, Class 05 - See Notes)	5/1/2018		\$30.56	\$23.20	\$53.76
Operators (Heavy, Class 05 - See Notes)	5/1/2019		\$30.56	\$25.20	\$55.76
Operators (Heavy, Class 05 - See Notes)	5/1/2020		\$32.11	\$25.65	\$57.76
Operators (Heavy, Class 05 - See Notes)	5/1/2021		\$33.65	\$26.11	\$59.76
Operators (Heavy, Class 05 - See Notes)	5/1/2022		\$35.20	\$26.56	\$61.76
Operators (Heavy, Class 06 - See Notes)	5/1/2017		\$28.14	\$22.49	\$50.63
Operators (Heavy, Class 06 - See Notes)	5/1/2018		\$29.68	\$22.93	\$52.61
Operators (Heavy, Class 06 - See Notes)	5/1/2019		\$29.68	\$24.94	\$54.62
Operators (Heavy, Class 06 - See Notes)	5/1/2020		\$31.23	\$25.39	\$56.62
Operators (Heavy, Class 06 - See Notes)	5/1/2021		\$32.77	\$25.84	\$58.61
Operators (Heavy, Class 06 - See Notes)	5/1/2022		\$34.31	\$26.31	\$60.62
Operators (Heavy, Class 07A - See Notes)	5/1/2017		\$40.73	\$27.63	\$68.36
Operators (Heavy, Class 07A - See Notes)	5/1/2018		\$42.58	\$28.18	\$70.76
Operators (Heavy, Class 07A - See Notes)	5/1/2019		\$42.89	\$30.27	\$73.16
Operators (Heavy, Class 07A - See Notes)	5/1/2020		\$44.74	\$30.82	\$75.56
Operators (Heavy, Class 07A - See Notes)	5/1/2021		\$46.59	\$31.37	\$77.96
Operators (Heavy, Class 07A - See Notes)	5/1/2022		\$48.45	\$31.91	\$80.36
Operators (Heavy, Class 07B - See Notes)	5/1/2017		\$40.38	\$27.53	\$67.91
Operators (Heavy, Class 07B - See Notes)	5/1/2018		\$42.23	\$28.09	\$70.32
Operators (Heavy, Class 07B - See Notes)	5/1/2019		\$42.54	\$30.17	\$72.71
Operators (Heavy, Class 07B - See Notes)	5/1/2020		\$44.39	\$30.72	\$75.11

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 22-06563 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Heavy, Class 07B - See Notes)	5/1/2021		\$46.25	\$31.26	\$77.51
Operators (Heavy, Class 07B - See Notes)	5/1/2022		\$48.10	\$31.81	\$79.91
Operators (Highway, Class 01 - See Notes)	5/1/2016		\$32.16	\$22.64	\$54.80
Operators (Highway, Class 01 - See Notes)	5/1/2017		\$32.93	\$23.87	\$56.80
Operators (Highway, Class 01 - See Notes)	5/1/2018		\$34.47	\$24.33	\$58.80
Operators (Highway, Class 01 - See Notes)	5/1/2019		\$34.47	\$26.33	\$60.80
Operators (Highway, Class 01 - See Notes)	5/1/2020		\$37.56	\$25.24	\$62.80
Operators (Highway, Class 01 - See Notes)	5/1/2021		\$39.10	\$25.70	\$64.80
Operators (Highway, Class 01 - See Notes)	5/1/2022		\$39.10	\$27.70	\$66.80
Operators (Highway, Class 01a - See Notes)	5/1/2017		\$35.18	\$24.56	\$59.74
Operators (Highway, Class 01a - See Notes)	5/1/2018		\$36.72	\$25.01	\$61.73
Operators (Highway, Class 01a - See Notes)	5/1/2019		\$38.27	\$25.46	\$63.73
Operators (Highway, Class 01a - See Notes)	5/1/2020		\$39.81	\$25.92	\$65.73
Operators (Highway, Class 01a - See Notes)	5/1/2021		\$41.35	\$26.38	\$67.73
Operators (Highway, Class 01a - See Notes)	5/1/2022		\$41.35	\$28.38	\$69.73
Operators (Highway, Class 02 - See Notes)	5/1/2016		\$30.98	\$22.31	\$53.29
Operators (Highway, Class 02 - See Notes)	5/1/2017		\$31.75	\$23.53	\$55.28
Operators (Highway, Class 02 - See Notes)	5/1/2018		\$33.30	\$23.98	\$57.28
Operators (Highway, Class 02 - See Notes)	5/1/2019		\$33.29	\$25.99	\$59.28
Operators (Highway, Class 02 - See Notes)	5/1/2020		\$36.38	\$24.90	\$61.28
Operators (Highway, Class 02 - See Notes)	5/1/2021		\$37.93	\$25.35	\$63.28
Operators (Highway, Class 02 - See Notes)	5/1/2022		\$37.93	\$27.35	\$65.28
Operators (Highway, Class 03 - See Notes)	5/1/2016		\$30.28	\$22.10	\$52.38
Operators (Highway, Class 03 - See Notes)	5/1/2017		\$31.06	\$23.32	\$54.38
Operators (Highway, Class 03 - See Notes)	5/1/2018		\$32.59	\$23.80	\$56.39
Operators (Highway, Class 03 - See Notes)	5/1/2019		\$32.59	\$25.79	\$58.38
Operators (Highway, Class 03 - See Notes)	5/1/2020		\$35.69	\$24.69	\$60.38
Operators (Highway, Class 03 - See Notes)	5/1/2021		\$37.23	\$25.16	\$62.39
Operators (Highway, Class 03 - See Notes)	5/1/2022		\$37.23	\$27.15	\$64.38
Operators (Highway, Class 04 - See Notes)	5/1/2016		\$29.82	\$21.98	\$51.80
Operators (Highway, Class 04 - See Notes)	5/1/2017		\$30.60	\$23.20	\$53.80
Operators (Highway, Class 04 - See Notes)	5/1/2018		\$32.14	\$23.66	\$55.80
Operators (Highway, Class 04 - See Notes)	5/1/2019		\$32.14	\$25.66	\$57.80
Operators (Highway, Class 04 - See Notes)	5/1/2020		\$35.23	\$24.57	\$59.80
Operators (Highway, Class 04 - See Notes)	5/1/2021		\$36.77	\$25.03	\$61.80
Operators (Highway, Class 04 - See Notes)	5/1/2022		\$36.77	\$27.03	\$63.80
Operators (Highway, Class 05 - See Notes)	5/1/2016		\$29.31	\$21.83	\$51.14
Operators (Highway, Class 05 - See Notes)	5/1/2017		\$30.08	\$23.06	\$53.14
Operators (Highway, Class 05 - See Notes)	5/1/2018		\$31.63	\$23.51	\$55.14
Operators (Highway, Class 05 - See Notes)	5/1/2019		\$31.63	\$25.51	\$57.14
Operators (Highway, Class 05 - See Notes)	5/1/2020		\$34.72	\$24.42	\$59.14
Operators (Highway, Class 05 - See Notes)	5/1/2021		\$36.26	\$24.87	\$61.13
Operators (Highway, Class 05 - See Notes)	5/1/2022		\$36.26	\$26.88	\$63.14
Operators (Highway, Class 06 - See Notes)	5/1/2016		\$32.40	\$22.70	\$55.10

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 22-06563 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Highway, Class 06 - See Notes)	5/1/2017		\$33.17	\$23.94	\$57.11
Operators (Highway, Class 06 - See Notes)	5/1/2018		\$34.71	\$24.39	\$59.10
Operators (Highway, Class 06 - See Notes)	5/1/2019		\$34.71	\$26.39	\$61.10
Operators (Highway, Class 06 - See Notes)	5/1/2020		\$36.25	\$26.85	\$63.10
Operators (Highway, Class 06 - See Notes)	5/1/2021		\$39.33	\$25.78	\$65.11
Operators (Highway, Class 06 - See Notes)	5/1/2022		\$39.33	\$27.77	\$67.10
Operators (Highway, Class 06/A - See Notes)	5/1/2016		\$34.65	\$23.36	\$58.01
Operators (Highway, Class 06/A - See Notes)	5/1/2017		\$35.42	\$24.59	\$60.01
Operators (Highway, Class 06/A - See Notes)	5/1/2018		\$36.96	\$25.05	\$62.01
Operators (Highway, Class 06/A - See Notes)	5/1/2019		\$36.96	\$27.05	\$64.01
Operators (Highway, Class 06/A - See Notes)	5/1/2020		\$40.04	\$25.97	\$66.01
Operators (Highway, Class 06/A - See Notes)	5/1/2021		\$41.58	\$26.43	\$68.01
Operators (Highway, Class 06/A - See Notes)	5/1/2022		\$41.58	\$28.43	\$70.01
Operators (Highway, Class 07/A - See Notes)	5/1/2016		\$38.56	\$25.99	\$64.55
Operators (Highway, Class 07/A - See Notes)	5/1/2017		\$39.66	\$27.31	\$66.97
Operators (Highway, Class 07/A - See Notes)	5/1/2018		\$41.52	\$27.84	\$69.36
Operators (Highway, Class 07/A - See Notes)	5/1/2019		\$41.82	\$29.95	\$71.77
Operators (Highway, Class 07/A - See Notes)	5/1/2020		\$45.23	\$28.94	\$74.17
Operators (Highway, Class 07/A - See Notes)	5/1/2021		\$47.08	\$29.49	\$76.57
Operators (Highway, Class 07/A - See Notes)	5/1/2022		\$47.38	\$31.59	\$78.97
Operators (Highway, Class 07/B - See Notes)	5/1/2016		\$37.17	\$25.57	\$62.74
Operators (Highway, Class 07/B - See Notes)	5/1/2017		\$38.25	\$26.89	\$65.14
Operators (Highway, Class 07/B - See Notes)	5/1/2018		\$40.10	\$27.44	\$67.54
Operators (Highway, Class 07/B - See Notes)	5/1/2019		\$40.41	\$29.53	\$69.94
Operators (Highway, Class 07/B - See Notes)	5/1/2020		\$43.81	\$28.53	\$72.34
Operators (Highway, Class 07/B - See Notes)	5/1/2021		\$45.66	\$29.08	\$74.74
Operators (Highway, Class 07/B - See Notes)	5/1/2022		\$45.97	\$31.17	\$77.14
Painters Class 1 (see notes)	5/1/2018		\$23.92	\$14.37	\$38.29
Painters Class 2 (see notes)	5/1/2018		\$26.05	\$14.37	\$40.42
Painters Class 2 (see notes)	5/1/2021		\$27.97	\$16.50	\$44.47
Painters Class 2 (see notes)	5/1/2022		\$28.55	\$17.03	\$45.58
Painters Class 3 (see notes)	5/1/2018		\$31.80	\$14.37	\$46.17
Painters Class 3 (see notes)	5/1/2019		\$32.45	\$15.22	\$47.67
Painters Class 3 (see notes)	5/1/2021		\$33.72	\$16.50	\$50.22
Painters Class 3 (see notes)	5/1/2022		\$34.30	\$17.03	\$51.33
Pile Driver Divers (Building, Heavy, Highway)	1/1/2017		\$49.13	\$17.95	\$67.08
Pile Driver Divers (Building, Heavy, Highway)	1/1/2020		\$53.10	\$19.70	\$72.80
Pile Driver Divers (Building, Heavy, Highway)	1/1/2021		\$54.75	\$20.10	\$74.85
Pile Driver Divers (Building, Heavy, Highway)	1/1/2022		\$56.40	\$20.50	\$76.90
Piledrivers	1/1/2017		\$32.75	\$17.95	\$50.70
Piledrivers	1/1/2018		\$33.55	\$18.55	\$52.10
Piledrivers	5/1/2018		\$30.75	\$15.96	\$46.71
Piledrivers	1/1/2019		\$34.30	\$19.30	\$53.60
Piledrivers	5/1/2019		\$31.51	\$16.55	\$48.06


**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 22-06563 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Piledrivers	5/1/2020		\$32.22	\$17.19	\$49.41
Piledrivers	5/1/2021		\$33.12	\$17.74	\$50.86
Piledrivers	5/1/2022		\$34.02	\$18.39	\$52.41
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2017		\$40.98	\$32.53	\$73.51
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2022		\$48.43	\$40.28	\$88.71
Truckdriver class 1(see notes)	5/1/2016		\$33.57	\$0.00	\$33.57
Truckdriver class 1(see notes)	5/1/2017		\$34.47	\$0.00	\$34.47
Truckdriver class 1(see notes)	5/1/2018		\$35.32	\$0.00	\$35.32
Truckdriver class 1(see notes)	5/1/2019		\$36.12	\$0.00	\$36.12
Truckdriver class 1(see notes)	5/1/2020		\$36.92	\$0.00	\$36.92
Truckdriver class 1(see notes)	5/1/2021		\$37.72	\$0.00	\$37.72
Truckdriver class 2 (see notes)	5/1/2016		\$33.64	\$0.00	\$33.64
Truckdriver class 2 (see notes)	5/1/2017		\$34.54	\$0.00	\$34.54
Truckdriver class 2 (see notes)	5/1/2018		\$35.39	\$0.00	\$35.39
Truckdriver class 2 (see notes)	5/1/2019		\$36.19	\$0.00	\$36.19
Truckdriver class 2 (see notes)	5/1/2020		\$36.99	\$0.00	\$36.99
Truckdriver class 2 (see notes)	5/1/2021		\$37.79	\$0.00	\$37.79
Truckdriver class 3 (see notes)	5/1/2016		\$34.13	\$0.00	\$34.13
Truckdriver class 3 (see notes)	5/1/2017		\$35.03	\$0.00	\$35.03
Truckdriver class 3 (see notes)	5/1/2018		\$35.88	\$0.00	\$35.88
Truckdriver class 3 (see notes)	5/1/2019		\$36.68	\$0.00	\$36.68
Truckdriver class 3 (see notes)	5/1/2020		\$37.48	\$0.00	\$37.48
Truckdriver class 3 (see notes)	5/1/2021		\$38.28	\$0.00	\$38.28

WEEKLY PAYROLL CERTIFICATION FOR PUBLIC WORKS PROJECTS

Contractor or Subcontractor (Please check one)

ALL INFORMATION MUST BE COMPLETED

CONTRACTOR ADDRESS	SUBCONTRACTOR ADDRESS	 DEPARTMENT OF LABOR & INDUSTRY <small>COMMONWEALTH OF PENNSYLVANIA</small> BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGE DIVISION 7TH & FORSTER STREETS HARRISBURG, PA 17120 1-800-932-0665
PAYROLL NUMBER	WEEK ENDING DATE	PROJECT AND LOCATION
		PROJECT SERIAL # PROJECT #

EMPLOYEE NAME	APPR. RATE (%)	WORK CLASSIFICATION	DAY AND DATE							S-TIME 0-TIME	BASE HOURLY RATE	TOTAL FRINGE BENEFITS (C=Cash) (FB=Contributions)*	TOTAL DEDUCTIONS	GROSS PAY FOR PREVAILING RATE JOB(S)	CHECK #
			HOURS WORKED EACH DAY												
											C: FB:				
											C: FB:				
											C: FB:				
											C: FB:				
											C: FB:				

*SEE REVERSE SIDE

PAGE NUMBER _____ OF _____

THE NOTARIZATION MUST BE COMPLETED ON FIRST AND LAST SUBMISSIONS ONLY. ALL OTHER INFORMATION MUST BE COMPLETED WEEKLY.

*FRINGE BENEFITS EXPLANATION (FB): Bona fide benefits contribution, except those required by Federal or State Law (unemployment tax, workers' compensation, income taxes, etc.)

Please specify the type of benefits provided and contributions per hour:

- 1) Medical or hospital care _____
- 2) Pension or retirement _____
- 3) Life insurance _____
- 4) Disability _____
- 5) Vacation, holiday _____
- 6) Other (please specify) _____

CERTIFIED STATEMENT OF COMPLIANCE

1. The undersigned, having executed a contract with _____
(AWARDING AGENCY, CONTRACTOR OR SUBCONTRACTOR)

_____ for the construction of the above-identified project, acknowledges that:

- (a) The prevailing wage requirements and the predetermined rates are included in the aforesaid contract.
- (b) Correction of any infractions of the aforesaid conditions is the contractor's or subcontractor's responsibility.
- (c) It is the contractor's responsibility to include the Prevailing Wage requirements and the predetermined rates in any subcontract or lower tier subcontract for this project.

2. The undersigned certifies that:

- (a) Neither he nor his firm, nor any firm, corporation or partnership in which he or his firm has an interest is debarred by the Secretary of Labor and Industry pursuant to Section 11(e) of the PA Prevailing Wage Act, Act of August 15, 1961, P.L. 987 as amended, 43 P.S. § 165-11(e).
- (b) No part of this contract has been or will be subcontracted to any subcontractor if such subcontractor or any firm, corporation or partnership in which such subcontractor has an interest is debarred pursuant to the aforementioned statute.

3. The undersigned certifies that:

(a) the legal name and the business address of the contractor or subcontractor are: _____

(b) The undersigned is: a single proprietorship a corporation organized in the state of _____
 a partnership other organization (describe) _____

(c) The name, title and address of the owner, partners or officers of the contractor/subcontractor are:

NAME	TITLE	ADDRESS

The willful falsification of any of the above statements may subject the contractor to civil or criminal prosecution, provided in the PA Prevailing Wage Act of August 15, 1961, P.L. 987, as amended, August 9, 1963, 43 P.S. § 165.1 through 165.17.

 (DATE)

 (SIGNATURE)

 (TITLE)

 SEAL

Taken, sworn and subscribed before me this _____ Day
 of _____ A.D., _____